Eastgate Regional Council of Governments
Youngstown, Ohio

U.S. 62 & N. Garland Avenue Connection 4/15/2026
OPTION 2
Preliminary Opinion of Probable Cost
ITEM DESCRIPTION TOTAL QUANTITY UNIT ES‘:;I'::é:ED TOTAL COST
ROADWAY
201 |CLEARING AND GRUBBING 1| LUMP $30,000.00 $30,000
202  [MISCELLANEOUS REMOVAL (FENCE, PAVEMENT, LANDSCAPING, ETC.) 1l LS $15,000.00 $15,000
202 PAVEMENT REMOVED, ASPHALT 578 SY $25.00 $14,450
202  |CURB REMOVED 530| FT $12.00 $6,360
203 |EXCAVATION, AS PER PLAN 2,005 CY $28.00 $56,140
204 [SUBGRADE COMPACTION 4,511 SY $2.50 $11,278
204  [PROOF ROLLING 6| HOUR $250.00 $1,500
SPEC _|GRADING 1| LS $150,000.00 $150,000
SPEC [SUBGRADE REPAIR 1 LS $75,000.00 $75,000
209  [LINEAR GRADING, AS PER PLAN (INCLUDING SEEDING & MULCHING) 12[ STA $1,100.00 $13,200
608 [4" CONCRETE WALK 1,000 SF $15.00 $15,000
608 |[CURB RAMP, AS PER PLAN 300{ SF $35.00 $10,500
609 [CURB TYPE 6 2,132 FT $32.00 $68,224
ROADWAY SUBTOTAL: $466,652
EROSION CONTROL
832 [EROSION CONTROL 5,000{ EACH $1.00 $5,000
832 [STORM WATER POLLUTION PREVENTION PLAN 1| LS $10,000.00 $10,000
EROSION CONTROL SUBTOTAL: $15,000
DRAINAGE
611 MISCELLANEOUS DRAINAGE IMPROVEMENTS 1 LS $50,000.00 $50,000
SPEC |DETENTION/WATER QUALITY 1| LS $75,000.00 $75,000
DRAINAGE SUBTOTAL: $125,000
PAVEMENT
SPEC |MISCELLANEOUS PAVEMENT RESTORATION 1 LS $15,000.00 $15,000
304 |AGGREGATE BASE (T=6") 752 CY $79.00 $59,408
452 |10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1 4,511 SY $118.00 $532,298
PAVEMENT SUBTOTAL: $606,706
TRAFFIC CONTROL
630 [SIGNAGE 1| LS $7,500.00 $7,500
630  [SIGNALIZED INTERSECTION 2| EACH $200,000.00 $400,000
646 [STRIPING 1| LS $6,000.00 $6,000
TRAFFIC CONTROL SUBTOTAL: $413,500
INCIDENTALS
SPEC |PRECONSTRUCTION VIDEO TAPING, AS PER PLAN 1| LUMP $2,500.00 $2,500
614 MAINTAINING TRAFFIC 1| LUMP $20,000.00 $20,000
623 |[CONSTRUCTION LAYOUT STAKES 1| LUMP $15,000.00 $15,000
624  |MOBILIZATION 1] LUMP $40,000.00 $40,000
INCIDENTALS SUBTOTAL: $77,500
PROJECT SUBTOTAL: $1,704,358
CONSTRUCTION CONTINGENCY (15%) $255,660
CONSTRUCTION TOTAL: $1,960,018
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Preliminary Opinion of Probable Cost

RIGHT-OF-WAY

PROPERTY (PARTIAL TAKES & TEMPORARIES) AND ACQUISITION 1] LUMP $200,000.00 $200,000
RIGHT-OF-WAY SUBTOTAL: $200,000

DESIGN
ENGINEERING DESIGN (10% OF CONSTRUCTION COST) 1] LUMP $169,991 $169,991
DESIGN SUBTOTAL: $169,991

CONSTRUCTION ADMIN./INSPECTION

CONSTRUCTION ADMIN./INSPECTION (10% OF CONSTRUCTION COST) 1] LUMP $169,991 $169,991

CONSTRUCTION ADMIN./INSPECTION SUBTOTAL: $169,991

COMPLETE PROJECT PROBABLE COST

CONSTRUCTION 1] LUMP $1,960,018 $1,960,018
RIGHT-OF-WAY 1| Lump $200,000.00 $200,000
DESIGN 1] LUMP $169,991 $169,991
CONSTRUCTION ADMIN./INSPECTION 1| Lump $169,991 $169,991

GRAND TOTAL: $2,500,000
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Christopher J. Tolnar, P.E. #68152

In providing opinions of probable construction cost, the Client understands that the Consultant has no control over the cost or availability of labor,
equipment or materials, or over market conditions or the Contractor's method of pricing, and that the Consultant's opinions of probable construction
cost are made on the basis of the Consultant's professional judgement and experience. The Consultant makes no warranty, express or implied, that the
bids or the negotiated cost of the work will not vary from the Consultant's opinion of probable construction cost. Please note that the pricing,
contingencies and opinion(s) contained or referenced herein anticipates a standard economic environment, and does not account for any uncertainty
including, but not limited to, new or updated laws, tariffs, epidemic/ pandemic(s) or extreme market conditions. As such, Client and Consultant
recognize the current market volatility due to such factors including but not limited to epidemic/ pandemic related restrictions, tariffs, labor, material,
and equipment shortages, and rapid price fluctuations. The existence and contents of this document shall not be construed to create responsibility or
liability of Client or Consultant for changes related to this opinion of probable cost.

This cost estimate has been prepared using Federal Prevailing Wage Rates appropriate for the region.
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