

CMR/DB Statement of Qualifications Score Tally Sheet

State of Ohio Standard Forms and Documents

Project Name	ODOT Rest Areas - Phase 3	Project Number	DOT-230016 & DOT-230018
Project Manager	Wade Simpson	RFQ Publish Date	3/8/2024
Owner	ODOT	SOQ Due Date	3/28/2024
Discipline	CMR		

Firm Name	1a	1b	2a	2b	2c	2d	3a	3b	4a	4b	4c	4d	5a	5b	5c	5d	Total
<i>*Denotes short-listed firms.</i>																	
1 Prus Construction *	0	20	29	12	26	43	10	20	11	0	0	8	20	29	13	14	255.0
2 Bruns Construction Enterprises, Inc. *	0	20	25	12	31	48	15	0	12	0	0	8	32	19	14	12	248.0
3 Robertson Construction Services *	0	0	28	14	26	48	14	0	10	0	0	8	28	29	17	19	241.0
4 Elford, Inc.	0	0	28	13	27	50	10	0	12	0	0	8	25	29	17	20	239.0
5 Pepper Construction Company of Ohio, LLC	0	0	26	12	24	46	8	0	10	0	0	8	25	31	15	19	224.0
6 CK Construction Group, Inc.	0	0	27	13	27	42	9	0	8	0	0	8	24	28	15	19	220.0
7	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0.0
8	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0.0

Approval:

Selection Coordinator

Reviewer Initials

* Chief of Projects approval in Oaks 2.0

CMR/DB Statement of Qualifications Score Tally Sheet

State of Ohio Standard Forms and Documents

Project Name ODOT Rest Areas - Phase 3

Rater 1 Name

	Firm Name	1a	1b	2a	2b	2c	2d	3a	3b	4a	4b	4c	4d	5a	5b	5c	5d	Total
1	Robertson Construction Services	0	0	8	4	8	13	4	0	3	0	0	2	8	9	4	5	68.0
2	Pepper Construction Company of Ohio, LLC	0	0	6	4	6	11	3	0	3	0	0	2	8	7	4	4	58.0
3	Elford, Inc.	0	0	8	4	8	13	4	0	3	0	0	2	8	9	5	5	69.0
4	Bruns Construction Enterprises, Inc.	0	5	4	3	8	12	4	0	3	0	0	2	6	2	5	4	58.0
5	Prus Construction	0	5	6	3	6	10	3	5	3	0	0	2	5	6	3	3	60.0
6	CK Construction Group, Inc.	0	0	8	3	8	10	4	0	2	0	0	2	6	5	4	4	56.0
7																		0.0
8																		0.0

CMR/DB Statement of Qualifications Score Tally Sheet

State of Ohio Standard Forms and Documents

Project Name ODOT Rest Areas - Phase 3
 Rater 2 Name

Firm Name		1a	1b	2a	2b	2c	2d	3a	3b	4a	4b	4c	4d	5a	5b	5c	5d	Total
1	Robertson Construction Services	0	0	5	3	5	10	4	0	2	0	0	2	5	5	5	5	51.0
2	Pepper Construction Company of Ohio, LLC	0	0	5	3	5	9	0	0	2	0	0	2	1	6	3	5	41.0
3	Elford, Inc.	0	0	5	3	5	11	0	0	3	0	0	2	2	6	3	5	45.0
4	Bruns Construction Enterprises, Inc.	0	5	6	3	6	10	4	0	3	0	0	2	8	6	2	0	55.0
5	Prus Construction	0	5	8	3	6	10	0	5	2	0	0	2	0	5	3	3	52.0
6	CK Construction Group, Inc.	0	0	6	4	6	11	0	0	2	0	0	2	3	7	4	5	50.0
7																		0.0
8																		0.0

CMR/DB Statement of Qualifications Score Tally Sheet

State of Ohio Standard Forms and Documents

Project Name

Rater 3 Name

	Firm Name	1a	1b	2a	2b	2c	2d	3a	3b	4a	4b	4c	4d	5a	5b	5c	5d	Total
1	Robertson Construction Services	0	0	6	3	6	11	2	0	3	0	0	2	5	7	3	5	53.0
2	Pepper Construction Company of Ohio, LLC	0	0	7	2	6	11	2	0	3	0	0	2	6	8	3	5	55.0
3	Elford, Inc.	0	0	7	3	7	12	3	0	3	0	0	2	5	8	4	5	59.0
4	Bruns Construction Enterprises, Inc.	0	5	6	2	7	11	3	0	3	0	0	2	8	4	2	3	56.0
5	Prus Construction	0	5	7	2	5	10	3	5	3	0	0	2	5	8	2	3	60.0
6	CK Construction Group, Inc.	0	0	6	3	6	9	2	0	2	0	0	2	5	7	2	5	49.0
7																		0.0
8																		0.0

CMR/DB Statement of Qualifications Score Tally Sheet

State of Ohio Standard Forms and Documents

Project Name ODOT Rest Areas - Phase 3
 Rater 4 Name

	Firm Name	1a	1b	2a	2b	2c	2d	3a	3b	4a	4b	4c	4d	5a	5b	5c	5d	Total
1	Robertson Construction Services	0	0	9	4	7	14	4	0	2	0	0	2	10	8	5	4	69.0
2	Pepper Construction Company of Ohio, LLC	0	0	8	3	7	15	3	0	2	0	0	2	10	10	5	5	70.0
3	Elford, Inc.	0	0	8	3	7	14	3	0	3	0	0	2	10	6	5	5	66.0
4	Bruns Construction Enterprises, Inc.	0	5	9	4	10	15	4	0	3	0	0	2	10	7	5	5	79.0
5	Prus Construction	0	5	8	4	9	13	4	5	3	0	0	2	10	10	5	5	83.0
6	CK Construction Group, Inc.	0	0	7	3	7	12	3	0	2	0	0	2	10	9	5	5	65.0
7																		0.0
8																		0.0