

Solicitation Information

Ohio Facilities Construction Commission

Solicitation Number

CLT-21RPH4

Deadline

04/19/2023 02:00 PM EDT

Advertised

03/22/2023 10:10 AM EDT

Revised

04/14/2023 07:32 AM EDT

State

Ohio

County

Clark

Description

Rhodes Hall Phase 4 Renovations, Clark State College, Clark County, Ohio
Interior classroom renovations, window replacement, exterior façade
rainscreen, and plaza renovation

Bidders

Business Name	Address	Phone
Brumbaugh Construction, Inc.	3520 State Route 49 Arcanum, OH 45304-9731	(937) 692-5107
Setterlin Building Company	560 Harmon Ave Columbus, OH 43223-2406	(614) 459-7077
K&T Construction and Supply, Inc.	275 Conover Dr Franklin, OH 45005-1944	(937) 790-1020
3 Bidders		

Business Name	Base Bid (General Contract)	Alternates (General Contract)		
	Base Bid All Labor and Material...	Alternate 1 Rhodes Hall North Rain...		
Agency Estimate:	\$4,562,886.00	\$344,873.00		
Brumbaugh Construction, Inc.	\$4,456,000.00	\$324,000.00		
Setterlin Building Company	\$5,171,500.00	\$316,664.00		
K&T Construction and Supply, Inc.	\$4,548,000.00	\$379,081.00		
3 Bidders				

Business Name	Total:	Alternate items total:	Agency Estimate Total:
Brumbaugh Construction, Inc.	\$4,456,000.00	\$324,000.00	\$4,907,759.00
Setterlin Building Company	\$5,171,500.00	\$316,664.00	\$4,907,759.00
K&T Construction and Supply, Inc.	\$4,548,000.00	\$379,081.00	\$4,907,759.00
3 Bidders			